
September 5, 2006 

Henry Humphries 
Illinois Commerce Commission 
527 East Capitol Avenue 
Springfield, IL 62701-1827 

Re: Mulberry Road Realignment 
Section 01 -00080-00-WR 

Dear Mr. Humphries: 

I would like to thank you again for your assistance during our negotiations with 
CSXT. As requested by the Illinois Department of Transportation, I am enclosing a 
copy of our executed construction agreement for your review. This agreement is the 
final documentation required prior to letting. We have requested the earliest possible 
letting date. If you have any questions or comments, please give me a call. 

Sincerely, 

CITY OF COLLINSVILLE 

Mike Tognarelli 
Director of Streets 
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PROPOSED RO4DWAY REALIGNMENT PROJECT 
MULBEKRY ROAD @? CSXT 

COLLNSVILLE, MADISON COUNTY, ILLINOIS 
IN VICINITY OF RAILROAD MILEPOST QS-225.9 e55 #- bS82-l 

CSXT OP# IL0123 

CONSTRUCTION AGREEMENT 

This Construction Agreement (“Agreement”) is made as of 6-14 , 2 0 0 6 ,  
by and between CSX TRANSPORTATION, INC., a Virginia corporation with its principal place of 
business in Jacksonville, Florida (“CSXT), and the City of Collinsville, a body corporate and political 
subdivision of the State of Illinois (“Agency”). 

EXPLANATORY STATEMENT 

1. Agency has proposed to construct, or to cause to be constructed, the realignment of Mulberry Road in 
Collinsville, Madison County, Illinois. Such roadway construction, bridge construction, at-grade rail- 
highway crossing construction and existing at-grade rail-highway crossing elimination in the vicinity 
of railroad milepost QS-225.9 are hereinafter referred to as the “Project”. 

2. Agency has obtained, or will obtain, all authorizations, permits and approvals from all local, state and 
federal agencies (including Agency), and their respective governing bodies and regulatory agencies, 
necessary to proceed with the Project and to appropriate all funds necessary to construct the Project. 

3. Agency acknowledges that: (i) by entering into this Agreement, CSXT will provide services and 
accommodations to promote public interest in this Project, without profit or other economic 
inducement typical of other Agency contractors; (ii) neither CSXT nor its affiliates (including their 
respective directors, officers, employees or agents) will incur any costs, expenses, losses or liabilities 
in excess of payments made to CSXT, by or on behalf of Agency or its contractors, pursuant to this 
Agreement; and (iii) CSXT retains the paramount right to regulate all activities affecting its property 
and operations. 

4. It is the purpose of this Agreement to provide for the terms and conditions upon which the Project 
may proceed. 

NOW, THEREFORE, in consideration of the foregoing Explanatory Statement and other good 
and valuable consideration, the receipt and sufficiency of which are acknowledged by the parties, the 
parties agree as follows: 

1. Project Plans and Specifications 

1.1 Preparation and Approval. Pursuant to Exhibit A of this Agreement, all plans, specifications, 
drawings and other documents necessary or appropriate to the design and construction of the 
Project shall he prepared, at Agency’s sole cost and expense, by Agency or CSXT or their 
respective contractors. Project plans, specifications and drawings prepared by or on behalf of 
Agency shall be subject, at CSXT’s election, to the review and approval of CSXT. Such plans, 
specifications and drawings, as prepared or approved by CSXT, are referred to as the “Plans”, 
and shall be incorporated and deemed a part of this Agreement. Plans prepared or submitted to 
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and approved by CSXT as of the date of this Agreement are set forth in Exhibit B to this 
Agreement. 

Effect of CSXT Approval or Preuaration of Plans. By its review, approval or preparation of 
Plans pursuant to this Agreement, CSXT signifies only that such Plans and improvements 
constructed in accordance therewith satisfy CSXT’s requirements. CSXT expressly disclaims 
all other representations and warranties in connection with the Plans, including, but not limited 
to, the integrity, suitability or fitness for the purposes of Agency or any other persons of the 
Plans or improvements constructed in accordance with the Plans. 

Compliance with Plans. The Project shall be constructed in accordance with the Plans 

1.2 

1.3 

2. Allocation and Conduct of Work 

Work in connection with the Project shall be allocated and conducted as follows: 

2.1 CSXT Work. Subject to timely payment of Reimbursable Expenses as provided by Section 4, 
CSXT shall provide, or cause to be provided, the services as set forth by Exhibit A to this 
Agreement. Agency agrees that CSXT shall provide all services that CSXT deems necessary or 
appropriate (whether or not specified by Exhibit A) to preserve and maintain its property and 
operations, without impairment or exposure to liability of any kind and in compliance with all 
applicable federal, state and local regulations and CSXT’s contractual obligations, including, 
but not limited to, CSXT’s existing or proposed third party agreements and collective 
bargaining agreements. 

Agencv Work. Agency shall perform, or cause to be performed, all work as set forth by Exhibit 
- A, at Agency’s sole cost and expense. 

Conduct of Work. CSXT shall commence its work under this Agreement following: (i) 
delivery to CSXT of a notice to proceed from Agency; (ii) payment of Reimbursable Expenses 
(as provided by Section 4.1) as required by CSXT prior to the commencement of work by 
CSXT; (iii) issuance of all permits, approvals and authorizations necessaly or appropriate for 
such work, and (iv) delivery of proof of insurance acceptable to CSXT, as required by Section 
9. The initiation of any services by CSXT pursuant to this Agreement, including, but not 
limited to, the issuance of purchase orders or bids for materials or services, shall constitute 
commencement of work for the purposes of this Section. The parties intend that all work by 
CSXT or on CSXT property shall conclude no later than December 3 1,2007, unless the parties 
mutually agree to extend such date. 

2.2 

2.3 

3. Special Provisions. Agency shall observe and abide by, and shall require its contractors 
(“Contractors”) to observe and abide by the terms, conditions and provisions set forth in Exhibit C 
to this Agreement (the “Special Provisions”). To the extent that Agency performs Project work 
itself, Agency shall be deemed a Contractor for purposes of this Agreement. Agency further agrees 
that, prior to the commencement of Project work by any third party Contractor, such Contractor shall 
execute and deliver to CSXT Schedule I to this Agreement to acknowledge Contractor’s agreement 
to observe and abide by the terms and Conditions of this Agreement. 

Cost of Proiect and Reimbursement Procedures 4. 

4.1 Reimbursable Expenses. Agency shall reimburse CSXT for all costs and expenses incurred by 
CSXT in connection with the Project, including, without .limitation: (1) all out of pocket 
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expenses, (2) travel and lodging expenses, (3) telephone, facsimile, and mailing expenses, (4) 
costs for equipment, tools, materials and supplies, (5) sums paid to CSXT’s consultants and 
subcontractors, and (6) CSXT labor in connection with the Project, together with CSXT labor 
overhead percentages established by CSXT pursuant to applicable law (collectively, 
“Reimbursable Expenses”). Reimbursable Expenses shall also include expenses incurred by 
CSXT prior to the date of this Agreement to the extent identified by the Estimate provided 
pursuant to Section 4.2. 

Estimate. CSXT has estimated the total Reimbursable Expenses for the Project as shown on 
Exhibit D (the “Estimate”, as amended or revised). In the event CSXT anticipates that actual 
Reimbursable Expenses for the Project may exceed such Estimate, it shall provide Agency with 
the revised Estimate of the total Reimbursable Expenses, together with a revised Payment 
Schedule (as defined by Section 4.3.1), for Agency’s approval and confirmation that sufficient 
funds have been ‘appropriated to cover the total Reimbursable Expenses of such revised 
Estimate. CSXT may elect, by delivery of notice to Agency, to immediately cease all further 
work on the Project, unless and until Agency provides such approval and confmation. 

4.2 

4.3 Payment Terms 

4.3.1 Agency shall pay CSXT for Reimbursable Expenses in the amounts and on the dates set 
forth in the Payment Schedule as shown on Exhibit E (the “Payment Schedule”, as 
revised pursuant to Section 4.2). CSXT agrees to submit invoices to Agency for such 
amounts and Agency shall remit payment to CSXT at the later of thirty (30) days 
following delivery of each such invoice to Agency or, the payment date (if any) set forth 
in the Payment Schedule. 

4.3.2 Following completion of the Project, CSXT shall submit to Agency a final invoice that 
reconciles the total Reimbursable Expenses incurred by CSXT against the total payments 
received from Agency. Agency shall pay to CSXT the amount by which Reimbursable 
Expenses exceed total payments as shown by the final invoice, within thirty (30) days 
following delivery of such invoice to Agency. In the event that the payments received by 
CSXT fiom Agency exceed the Reimbursable Expenses, CSXT shall remit such excess to 
Agency. 

4.3.3 In the event that Agency fails to pay CSXT any sums due CSXT under this Agreement: 
(i) Agency shall pay CSXT interest at the lesser of 1.0% per month or the maximum rate 
of interest permitted by applicable law on the delinquent amount until paid in full; and 
(ii) CSXT may elect, by delivery of notice to Agency: (A) to immediately cease all 
further work on the Project, unless and until Agency pays the entire delinquent sum, 
together with accrued interest; and/or (B) to terminate this Agreement. 

4.3.4 All invoices. from CSXT shall be delivered to Agency in accordance with Section 16 of 
this Agreement. All payments by Agency to CSXT shall be made by certified check and 
mailed to the following address or such other address as designated by CSXT’s notice to 
Agency: 

CSX Transportation, Tnc. 
P.O. Box 116651 

Atlanta, GA 30368-6651 
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4.4 Effect of Termination. 
accordance with Section 4 shall survive termination of this Agreement for any reason. 

Agency’s obligation to pay to CSXT Reimbursable Expenses in 

5 .  Approriations Agency represents to CSXT that: (i) Agency has appropriated funds sufficient to 
reimburse CSXT for the Reimbursable Expenses encompassed by the Estimate attached as Exhibit D; 
(ii) Agency shall use its best efforts to obtain appropriations necessary to cover Reimbursable 
Expenses encompassed by subsequent Estimates approved by Agency; and (iii) Agency shall 
promptly notify CSXT in the event that Agency is unable to obtain such appropriations. 

6. Easements and Licenses 

6.1 Agencv Oblieation. 
required for the Project. 

Temuoraw Construction Licenses. Insofar as it has the right to do so, CSXT hereby grants 
Agency a nonexclusive license to access and cross CSXT’s property, to the extent necessary for 
the construction of the Project (excluding ingress or egress over public grade crossings), along 
such routes and upon such terms as may be defined and imposed by CSXT and such temporary 
conshuction easements as may be designated on the Plans approved by CSXT. 

Permanent Easements. Insofar as it has the right to do so, CSXT shall gratit, without warranty 
to Agency, easements for the use and maintenance of the Project wholly or partly on CSXT 
property as shown on the Plans approved by CSXT, if any, on terms and conditions and at a 
price acceptable to the parties. Upon request by CSXT, Agency shall furnish to CSXT 
descriptions and plat plans for the easements. 

Agency shall acquire all necessary licenses, permits and easements 

6.2 

6.3 

7. Permits At its sole cost and expense, Agency shall procure all permits and approvals required by any 
federal, state, or local governments or governmental agencies for the construction, maintenance and 
use of the Project, copies of which shall be provided to CSXT. 

8. Termination 

8.1 

8.2 

8.3  

By Agency. For any reason, Agency may, as its sole remedy, terminate this Agreement by 
delivery of notice to CSXT. Agency shall not be entitled to otherwise pursue claims for 
consequential, direct, indirect or incidental damages or lost profits as a consequence of CSXT’s 
default or termination of this Agreement or Work on the Project by either party. 

By CSXT. In addition to the other rights and remedies available to CSXT under this 
Agreement, CSXT may terminate this Agreement by delivery of notice to Agency in the event 
Agency or its Contractors fail to observe the terms or conditions of this Agreement and such 
failure continues more than ten (10) business days following delivery of notice of such failure 
by CSXT to Agency. 

Consequences of Teimination. If the Agreement is terminated by either party pursuant to this 
Section or any other provision of this Agreement, the parties understand that it may be 
impractical for them Lo immediately stop the Work. Accordingly, they agree that, in such 
instance a party may continue to perfoim Work until it has reached a point where it may 
reasonably and safely suspend the Work. Agency shall reimburse CSXT pursuant to this 
Agreement for the Work performed, plus all costs reasonably incurred by CSXT to discontinue 
the Work and protect the Work upon full suspension of the same, the cost of returning CSXT’s 
property to its former condition, and all other costs of CSXT incurred as a result of the Project 
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. .  

up to the time of full suspension of the Work. Termination of this Agreement or Work on the 
Project, for any reason, shall not diminish or reduce Agency’s obligation to pay CSXT for 
Reimbursable Expenses incurred in accordance with this Agreement. In the event of the 
termination of this Agreement or the Work for any reason, CSXT’s only remaining obligation 
to Agency shall be to refund to Agency payments made to CSXT in excess of Reimbursable 
Expenses in accordance with Section 4. 

9. Insurance In addition to the insurance that Agency requires of its Contractor, Agency shall acquire or 
require its Contractor to purchase and maintain insurance in compliance with CSXT’s .insurance 
requirements attached to this Agreement as Exhibit F. Neither Agency nor Contractor shall 
commence work on the Project until such policy or policies have been submitted to and approved by 
CSXT’s Risk Management Department. 

10. Ownership and Maintenance 

10.1 By Agency, Agency shall maintain and repair, at its sole cost and expense, all parts comprising 
the permanent aspects of the Project, as shown by the Plans, consisting of roadway pavement 
up to the outer ends of the railroad cross ties, sidewalks, guardrails, and curbs, in good and safe 
condition to CSXT’s satisfaction. In the event Agency fails to do so after reasonable notice 
from CSXT (unless an emergency condition exists or is imminent in the opinion of CSXT, that 
requires immediate action), CSXT may perform such maintenance and repair, at Agency’s sole 
cost and expense. 

10.2 Bv CSXT. CSXT shall maintain and repair the crossing surface between the ends of its cross 
ties and its signal facilities at the crossing. 

10.3 Alterations. Agency shall not undertake any alteration, modification or expansion of the 
Project, without the prior written approval of CSXT. 

11. Indemnification 

1 1.1 Generally. To the maximum extent permitted by applicable law, Agency and its Contractors 
shall indemnify, defend, and hold CSXT and its affiliates harmless from and against all claims, 
demands, payments, suits, actions, judgments, settlements, and damages of every nature, 
degree, and kind (including direct, indirect, consequential, incidental, and punitive damages), 
for any injury to or death to any person(s) (including, but not limited to the employees of 
CSXT, its affiliates, Agency or its Contractors), for the loss of or damage to any property 
whatsoever (including but not limited to property owned by or in the care, custody, or control 
of CSXT, its affiliates, Agency or its Contractors, and environmental damages and any related 
remediation brought or recovered against CSXT and its affiliates), arising directly or indirectly 
from the negligence, recklessness or intentional wrongful misconduct of the Contractors, 
Agency, and their respective agents, employees, invitees, contractors, or its contractors’ agents, 
employees or iiivitees in the performance of work in connection with the Project or activities 
incidental thereto, or from their presence on or about CSXT’s property. The foregoing 
indemnification obligation shall not be limited to the insurance coverage required by this 
Agreement, except to the extent required by law or otherwise expressly provided by this 
Agreement. 

11.2 Compliance with Laws. Agency shall comply, and shall require its Contractors to comply, with 
any federal, state, or local laws, statutes, codes, ordinances, rules, and regulations applicable to 
its construction and maintenance of the Project. Agency’s Contractors shall indemnify, defend, 
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and hold CSXT and its affiliates harmless with respect to any fines, penalties, liabilities, or 
other consequences arising from breaches of this Section. 

11.3 “CSXT Affiliates”. For the purpose of this Section 11, CSXT’s affiliates include CSX 
Corporation and all entities, directly or indirectly, owned or controlled by or under common 
control of CSXT or CSX Corporation and their respective officers, directors, employees and 
agents. 

11.4 Notice of Incidents. Agency and its Contractor shall notify CSXT promptly of any loss, 
damage, injury or death arising out of or in connection with the Project work. 

11.5 m. The provisions of this Section 11 shall survive the termination or expiration of this 
Agreement. 

12. Indeoendent Contractor The parties agree that neither Agency nor its Contractors shall be deemed 
either agents or independent contractors of CSXT. Except as othemise provided by this Agreement, 
CSXT shall exercise no control whatsoever over the employment, discharge, compensation of, or 
services rendered by Agency or Agency’s Contractors, or the construction practices, procedures, and 
professional judgment employed by Agency or its Contractor to complete the Project. 
Notwithstailding the foregoing, this Section 12 shall in no way affect the absolute authority of CSXT 
to prohibit Agency or its Contractors or anyone from entering CSXT’s property, or to require the 
removal of any person from its property, if it determines, in its sole discretion, that such person is not 
acting in a safe manner or that actual or potential hazards in, on or about the Project exist, 

13. “Entire ARreenient” This Agreement embodies the entire understanding of the parties, may not be 
waived or modified exceg in a writing signed by authorized representatives of both parties, and 
supersedes all prior or contemporaneous written or oral understandings, agreements or negotiations 
regarding its subject matter. In the event of any inconsistency between this Agreement and the 
Exhibits, the more specific terms of the Exhibits shall be deemed controlling. 

14. Waiver If either party fails to enforce its respective rights under this Agreement, or fails to insist 
upon the performance of the other party’s obligations hereunder, such failure shall not be construed as 
a permanent waiver of any rights or obligations in this Agreement. 

15. Assignment CSXT may assign this Agreement and all rights and obligations herein to a successor in 
interest, parent company, affiliate, or future affiliate. Upon assignment of this Agreement by CSXT 
and the assumption of CSXT’s assignee of CSXT’s obligations under this Agreement, CSXT shall 
have no further obligation under this Agreement. Agency shall not assign its rights or obligations 
under this Agreement without CSXT’s prior consent, which consent may he withheld for any reason, 

16. Notices All notices, consents and approvals required or permitted by this Agreement shall be in 
writing and shall be deemed delivered upon personal delivery, upon the expiration of three (3) days 
following mailing by first class US. mail, or upon the next business day following mailing by a 
nationally recognized overnight carrier, to the parties at the addresses set forth below, or such other 
addresses as either party may designate by delivery of prior notice to the other party: 

Ifto csxr: CSX Transportation, Inc. 
500 Water Street, J-301 
Jacksonville, Florida 32202 
Attention: Principal Engineer 

Hal A. Gibson, Jr. 
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EXHIBIT A 
ALLOCATION OF WORK 

Subject to Section 2.1, work to be performed in connection with the Project is allocated as follows: 

A. Agency shall let by contract to its Contractors: 

1. Construction of the new bridge structure including slope protection. 
2. Construction of the new roadway including grading, paving and highway 

drainage considerations with said new roadway extending generally to the 
ends of the railroad crossing ties. 

3. Incidentals such as guardrails, seeding and sodding. 
4. Removal of the existing bridge structure. 
5. Removal of the existing roadway and roadway appurtenances, including such 

within CSXT right-of-way. 

B. CSXT shall perform or cause to be performed 

1. Preliminary engineering services. 
2. Changes in communication and signal lines. 
3. Installation of a new at-grade crossing including all necessary track and 

roadbed modifications. 
4. Flagging services and other protective services and devices as may be 

necessary. 
5. Construction engineering and inspection to protect the interests of CSXT. 

NOTE; Grade crossing warning system for new at-grade crossing is not 
included within- to be installed by CSXT through 
authority of Illi ois Interstate C erce Commission Order. 

11/5/2002 Draft 5 
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EXHIBIT B 

PLANS AND SPECIFICATIONS 

Plans. Suecifications and Drawings: 

As of the date of this Agreement, the following plans, specifications and drawings have been 
submitted by Agency to CSXT for its review and approval: 

SHEET TITLE SUBMITTED BY DATE RECENED 
No number Proposed Creek and Railroad Oates Associates 01/13/2003 

Crossing Plan View 

No number 

No number 

No number 

No number 

1 Of3 

2 o f 3  

3 0 f 3  

Mulberry Road Plan & Profile Oates Associates 01/13/2003 

Mulberry Road Plan & Profile Oates Associates 01/13/2003 

Existing Mulberry Road Excavation Oates Associates 01/13/2003 
Plan & Profile 

Existing Mulberry Road Excavation Oates Associates 01/13/2003 
Plan &Profile 

Mulberry Road Plan View Oates Associates 03/17/2006 

Mulbeily Road Plan & Profile Oates Associates 03/17/2006 

General Plan - Canteen Creek Oates Associates 03/17/2006 
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EXHIBIT C 

CSXT SPECIAL PROVISIONS 

DEFINITIONS: 

As used in these Special Provisions, all capitalized terms shall have the meanings ascribed to them by the 
Agreement, and the following terms shall have the meanings ascribed to them below: 

“CSXT” shall mean CSX Transportation, Inc., its successors and assigns. 

“CSXT Representative” shall mean the authorized representative of CSX Transportation, Inc. 

“Agreement” shall mean the Agreement between CSXT and Agency dated as of s-/L( 
Z O O L ,  as amended fiom time to time. 

“Agency” shall mean the City of Collinsville, Illinois 

“Agency Representative” shall mean the authorized representative of the City of Collinsville, Illinois. 

“Contractor” shall have the meaning ascribed to such term by the Agreement. 

“Work” shall mean the Project as described in the Agreement. 

I. AUTHORITY OF CSXT ENGINEER 

The CSXT Representative shall have final authority in all matters affecting the safe maintenance of 
CSXT operations and CSXT property, and his or her approval shall be obtained by the Agency or its 
Contractor for methods of construction to avoid interference with CSXT operations and CSXT property 
and all other matters contemplated by the Agreement and these Special Provisions. 

11. INTERFERENCE WITH CSXT OPERATIONS 

A. Agency or its Contractor shall arrange and conduct its work so that there will be no 
interference with CSXT operations, including train, signal, telephone and telegraphic 
services, or damage to CSXT’s property, or to poles, wires, and other facilities of tenants 
on CSXT’s Property or right-of-way. Agency or its Contractor shall store materials so as 
to prevent trespassers from causing damage to trains, or CSXT Property. Whenever Work 
is likely to affect the operations or safety of trains, the method of doing such Work shall 
first be submitted to the CSXT Representative for approval, but such approval shall not 
relieve Agency or its Contractor from liability in connection with such Work. 

If conditions arising from or in connection with the Project require that immediate and 
unusual provisions be made to protect train operation or CSXT’s property, Agency or its 
Contractor shall make such provision. If the CSXT Representative determines that such 
provision is insufficient, CSXT may, at the expense of Agency or its Contractor, require 
or provide such provision as may be deemed necessaty, or -cause the Work to cease 
immediately. 

B. 

111. NOTICE OF STARTING WORK. Agency or its Contractor shall not commence any work on 
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CSXT Property or rights-of-way until it has complied with the following conditions: 

A. Notify CSXT in writing of the date that it intends to commence Work on the Project. 
Such notice must be received by CSXT at least ten business days in advance of the date 
Agency or its Contractor proposes to begin Work on CSXT property; The notice must 
refer to this Agreement by date. If flagging service is required, such notice shall be 
submitted at least thirty (30) business days in advance of the date scheduled to commence 
the Work. 

Obtain authorization from the CSXT Representative to begin Work on CSXT property, 
such authorization to include an outline of specific conditions with which it must comply. 

Obtain from CSXT the names, addresses and telephone numbers of CSXT’s personnel 
.who must receive notice under provisions in the Agreement. Where more than one 
individual is designated, the area of responsibility of each shall be specified. 

B. 

C. 

IV. WORK FOR THE BENEFIT OF THE CONTRACTOR 

A. No temporary or permanent changes to wire lines or other facilities (other than third party 
fiber optic cable transmission systems) on CSXT property that are considered necessary 
to the Work are anticipated or shown on the Plans. If any such changes are, or become, 
necessary in the opinion of CSXT or Agency, such changes will be covered by 
appropriate revisions to the Plans and by preparation of a force account estimate. Such 
force account estimate may be initiated by either CSXT or Agency, but must be approved 
by both CSXT and Agency. Agency or contractor shall be responsible for arranging for 
the relocation of the third party fiber optic cable transmission systems, at no cost or 
expense to CSXT. 

Should Agency or Contractor desire any changes in addition to the above, then it shall 
make separate arrangements with CSXT for such changes to be accomplished at the 
Agency or Contractor’s expense. 

B. 

V. HAUL ACROSS RAILROAD 

A. If Agency or Contractor desires access across CSXT property or tracks at other than an 
existing and open public road crossing in or incident to conshuction of the Project, the 
Agency or Contractor must first obtain the permission of CSXT and shall execute a 
license agreement or right of entry satisfactory to CSXT, wherein Agency or Contractor 
agrees to bear all costs and liabilities related to such access. 

Agency and Contractor shall not cross CSXT’s property and tracks with vehicles or 
equipment of any kind or character, except at such crossing or crossings as may be 
pemiitted pursuant to this section. 

B. 

VI. COOPERATION AND DELAYS 

A. Agency or Contractor shall arrange a schedule with CSXT for accomplishing stage 
construction involving work by CSXT. In arranging its schedule, Agency or Contractor 
shall ascertain, from CSXT, the lead time required for assembling crews and materials 
and shall make due allowance therefor 
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B. Agency or Contractor may not charge any costs or submit any claims against CSXT for 
hindrance or delay caused by railroad traffic; work done by CSXT or other delay incident 
to or necessary for safe maintenance of railroad traffic; or for any delays due to 
compliance with these Special Provisions. 

Agency and Contractor shall cooperate with others participating in the construction of the 
Project to the end that all work may he carried on to the best advantage. 

Agency and Contractor understand and agree that CSXT does not assume any 
responsibility for work performed by others in connection the Project. Agency and 
Contractor further understand and agree that they shall have no claim whatsoever against 
CSXT for any inconvenience, delay or additional cost incurred by Agency or Contractor 
on account of operations by others. 

C. 

D. 

VII. STORAGE OF MATERIALS AND EQUIPMENT 

Agency and Contractor shall not store their materials or equipment on CSXT’s property or where 
they may potentially interfere with CSXT’s operations, unless Agency or Contractor has received 
CSXT Representative’s prior written permission. Agency and Contractor understand and agree 
that CSXT will not be liable for any damage to such materials and equipment from any cause and 
that CSXT may move, or require Agency or Contractor to move, such material and equipment at 
Agency’s or Contractor’s sole expense. To minimize the possibility of damage to the railroad 
tracks resulting from the unauthorized use of equipment, all grading or other construction 
equipment that is left parked near the tracks unattended by watchmen shall he immobilized to the 
extent feasible so that it cannot he moved by unauthorized persons. 

VIII. CONSTRUCTION PROCEDURES 

A. General 

1. 

2. 

3. 

Construction work on CSXT property shall be subject to CSXT’s inspection and 
-approval. 
Construction work on CSXT property shall he in accord with CSXT’s written 
outline of specific conditions and with these Special Provisions. 
Contractor shall observe the terms and rules of the CSXT Safe Way manual, 
which Agency and Contractor shall he required to obtain from CSXT, and in 
accord with any other instructions furnished by CSXT or CSXT’s 
Representative. 

B. Blasting 

1. Agency or Contractor shall obtain CSXT Representative’s and Agency 
Representative’s prior written approval for use of explosives on or adjacent to 
CSXT property. If permission for use of explosives is granted, Agency or 
Contractor must comply with the following: 

a. Blasting shall be done with light charges under the direct supervision of a 
responsible officer,or employee of Agency or Contractor. 

Electric detonating fuses shall not be used because of the possibility of 
premature explosions resulting from operation of two-way train radios. 

b. 
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IX 

X. 

c. No blasting shall be done without the presence of an authorized 
representative of CSXT. At least 10 days’ advance notice to CSXT 
Representative is required to arrange for the presence of an authorized 
CSXT representative and any flagging that CSXT may require. 

Agency or Contractor must have at the Project site adequate equipment, 
labor and materials, and allow sufficient time, to (i) clean up (at 
Agency’s expense) debris resulting from the blasting without any delay 
to trains; and (ii) correct (at Agency’s expense) any track misalignment 
or other damage to CSXT’s property resulting from the blasting, as 
directed by CSXT Representative, without delay to trains. If Agency’s or 
Contractor’s actions result in delay of any trains, including Amtrak 
passenger trains, Agency shall bear the entire cost thereof. 

Agency and Contractor shall not store explosives on CSXT property 

d. 

e. 

2. CSXT Representative will: 

a. Dete’rmine the approximate location of trains and advise Agency or 
Contractor of the approximate amount of time available for the blasting 
operation and clean-up. 

Have the authority to order discontinuance of blasting if, in his or her 
opinion, blasting is too hazardous or is not in accord with these Special 
Provisions. 

b. 

MAINTENANCE OF DITCHES ADJACENT TO CSXT TRACKS 

Agency or Contractor shali maintain all ditches and drainage structures free of silt or other 
Obstructions that may result from their operations. Agency or Contractor shall provide erosion 
control measures during construction and use methods that accord with applicable state standard 
specifications for road and bridge construction, including either (1) silt fence; (2) hay or straw 
barrier; (3) berm or temporary ditches; (4) sediment basin; ( 5 )  aggregate checks; and (6) charnel 
lining. All such maintenance and repair of damages due to Agency’s or Contractor’s operations 
shall be performed at Agency’s expense. 

FLAGGING I INSPECTION SERVICE 

A. CSXT has sole authority to determine the need for flagging required to protect its 
operations arid property. In general, flagging protection will he required whenever 
Ageucy or Contractor or their equipment are, or are likely to be, working within fifty (50) 
feet of live track or other track clearauces specified by CSXT, or over tracks. 

Agency shall reimburse CSXT directly for all costs of flagging that is required on 
account of construction within CSXT property shown in the Plans, or that is covered by 
au approved plan revision, supplemental agreement or change order. 

Agency or Conkactor shall give a minimum of 10 days’ advance notice to CSXT 
Representative for anticipated need for flagging service. No work shall he uudertaken 
until the flag person(s) idare at the job site. If it is necessaty for CSXT to advertise a 

B. 

C. 

c-4 
I11112002 DraR 5 



flagging job for bid, it may take up to 90-days to obtain this service, and CSXT shall not 
be liable for the cost of delays attributable to obtaining such service. 

CSXT shall have the right to assign an individual to the site of the Project to perform 
inspection service whenever, in the opinion of CSXT Representative, such inspection 
may be necessary. Agency shall reimburse CSXT for the costs incurred by CSXT for 
such inspection service. Inspection service shall not relieve Agency or Contractor from 
liability for its Work. 

CSXT shall render invoices for, and Agency shall pay for, the actual pay rate of the 
flagpersons and inspectors used, plus standard additives, whether that amount is above or 
below the rate provided in the Estimate. If the rate of pay that is to be used for inspector 
or flagging service is changed before the.work is started or during the progress of the 
work, whether by law or. agreement between CSXT and its employees, or if the tax rates 
on labor are changed, bills will be rendered by CSXT and paid by Agency using the new 
rates. Agency and Contractor shall perform their operations that require flagging 
protection or inspection service in such a manner and sequence that the cost of such will 
be as economical as possible. 

D. 

E. 

XI. ’ UTILITY FACILITIES ON CSXT PROPERTY 

Agency shall arrange, upon approval kom CSXT, to have any utility facilities on or over CSXT 
Property changed as may be necessary to provide clearances for the proposed trackage. 

XII. CLEAN-UP 

Agency or Contractor, upon completion of the Project, shall remove from CSXT’s Property any 
temporary grade crossings, any temporary erosion control measures used to control drainage, all 
machinery, equipment, surplus materials, falsework, rnbbish, or temporary buildings belonging to 
Agency or Contractor. Agency or Contractor, upon completion of the Project, shall leave CSXT 
Property in neat condition, satisfactory to CSXT Representative. 

XIII.. FAILURE TO COMPLY 

If Agency or Contractor violate or fail to comply with any of the requirements of these Special 
Provisions, (a) CSXT may require Agency and/or Contractor to vacate CSXT Property; and @) 
CSXT may withhold monies due Agency and/or Contractor; (c) CSXT may require Agency to 
withhold monies due Contractor; and (d) CSXT may cure such failure and the Agency shall 
reimburse CSXT for the cost of curing such failure. 

I11512002 Dial? 5 
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EXHIBIT D 

INITIAL ESTIMATE 
ATTACHED 

D- 1 
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CSX TRANSPORTATION, INC. 
FORCE ACCOUNT ESTIMATE 

ACCT. CODE : 709 - IL0123 

Page 9 

ESTIMATE SUBJECT TO REVISION AFTER 09/26/2006 DOT NO.: 546 574A 
CITY: Coilinsville COUNTY: Madison STATE: IL 

DESCRIPTION: Relocation of Mulberry Road Grade Crossing - includes new crossing and CE&I I flagging for 
adjacent bridge construction. Grade crossing warning system is separate thru ICC. 

DIVISION: Western Division SUB-DIV: St. Louis Line MILE POST: QS-225.9 
AGENCY PROJECT NUMBER: 01-00080-00-BR 

PRELIMINARY ENGINEERING 
200 Labor (Non Contract) 
200 Additive 39.31% 
230 Expenses 
212 Contracted &Administrative Engineering Services 

Subtotal 

CONSTRUCTION ENGlNEERlNGllNSPECTlON: 
203 Labor (Non Contract) 
200 Additive 39.31% 
230 Expenses 
212 Contracted & Administrative Engineering Services 

Subtotal 

FLAGGING SERVICE: (Contract Labor) 
070 Labor (Conductor-Flagman) 
050 Labor (Foreman/lnspector) 
070 Additive 80.50% (Transportation Department) 
050 Additive 81.26% (Engineering Department) 
230 Per Diem (Engineering Department) 
230 Expenses 

Subtotal 

$ 1,350 
$ 531 
$ 235 
$ 9,500 
$ 11,616 

$ 1,350 
$ 531 
$ 235 
$ 15,000 
$ 17,116 

$ 22,500 
$ 
$ 18,113 
$ 
$ 
$ 4,050 
$ 44,663 

SIGNAL & COMMUNICATIONS WORK 

TRACK WORK $ 118,716 

(Independent of this estimate thru ICC) $ 

ACCOUNTING & BILLING 
040 Labor 
040 Additive 64.89% 

Subtotal 

PROJECT SUBTOTAL 
900 CONTINGENCIES: 10.00% 

$ . 2,400 
$ 1,557 
$ 3,957 

$ 196,067 
$ 19,607 

$ 215,674 GRAND TOTAL ,*******l***t .*******l*****Ht****.***t***** 

NOTE: Estimate Is based on FULL CROSSING CLOSURE during work by Railroad Forces. 
This estimate has wen prepared based on slte conditlons, anticipated work duration periods, material prices. iabr iate6. manpower and reY)u(ce availability. and 
other factors known as of Vle date prepared. The actual cast lor CSXT work may dlner bsmd upon the agency's requirements, their canlracto<s work pmcedures, 
andlor other mndillons that became apparent once wnswction commences or during the progress of the work 

Ofice of Assistant Chief Engineer Public ProjeckJacksonville, Florida 
Estimate prepared by: R. Schroeder. VRS Corporation 

Form b s t  Revised: Oecember 29.2005 hag 

Approved by: H. A. Gibson 
DATE: 04/06/2005 REVISED 03/30/2006 DATE: 04/06/2005 

CSXT Public Projects Group 

Project Summary Sheet 
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CSX TRANSPORTATION, INC. 
FORCE ACCOUNT ESTIMATE 

Page 1 of 4 

ACCT. CODE : 709 - IL0123 
Pub EB - IL E93 (iL) 

ESTIMATE SUBJECT TO REVISION AFTER 0912612006 DOT NO.: 546 574A 

DESCRIPTION: 
CITY Coiiinsvilie COUNTY Madison STATE: IL 

Relocation of Mulberry Road Grade Crossing - includes new crossing and CE&I /flagging for adjacent 
bridge construction. Grade crossing warning system is separate thru ICC. 

DIVISION: Western Division SUB-DIV St. Louis Line MILEPOST QS-225.9 
DRAWING NO.: - DRAWING DATE: - REGION: 

AGENCY PROJECT NUMBER: 01-00080-00-BR 

PRELiMlNARY ENGINEERING: 
200 Labor (Non Contract) 
200 Additive 39,31% 
230 Expenses 
212 Contracted &Administrative Engineering Services 

Subtotal 

CONSTRUCTION ENGlNEERlNGllNSPECTlON: 
200 Labor (Non Contract) 
200 Additive 39.31% 
230 Exoenses 

- 5 Days@ $ 270.00 $ 1,350 
$ 531 
8 235 -. 
$ 9,500 
$ 11,616 

- 5 Days@ $ 270.00 $ 1,350 
$ 531 
8 235 

212 Cdntracted & Administrative Engineering Services 
Subtotal 

i 15,000 
$ 17,116 

FLAGGING SERVICE: Contract Labor] 
70 Labor (Conductor-Flagman) - 90 Days@ $ 250.00 $ 22,500 

70 Additive 80.50% (Transportation Department) $ 18,113 
50 Labor (Foremanlinspector) 0 Days@ $ 235.00 $ 

50 Additive 81 26% (Engineering Department) $ 
230 Expenses (Engineering Department) 0 Days@ $ 75.00 $ 
230 Expenses - 96 Days@ $ 45.00 $ 4,050 

Subtotal 5 44,663 

COMMUNICATIONS WORK: 
Temporary (Details Attached) 
Permanent (Details Attached) 

Subtotal 

Force Account Worksheet 
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CSX TRANSPORTATION, INC. 
FORCE ACCOUNT ESTIMATE 

ACCT. CODE : 709 - IL0123 
Pub EB - IL EB3 (IL) 

Page 2 of 4 

TRACK: LABOR 
50 Traffic Control 
50 Remove Existing Crossing 
50 Renew Cross Ties 
50 RenewRail 
50 Install OTM 
50 Install Field Welds 
50 Install Geo-Textile Fabric 
50 Install Sub-Drains 
50 Install Ballast 
50 Line and Surface 
50 Install Crossing Materials 
50 Install Bituminous Pavement 
50 
50 
50 
50 Clean-up 
50 Additive 81.26% 
230 Per Diem 

Subtotal 

TRACK: MATERIAL 
220 Cross Ties, Main Line 
220 Rail, 141RE, New 
220 Transition Rails 136#/141# 
220 Transition Rails 140#/141# 
220 Misc. OTM 
210 Geo-Textile Fabric 
210 Sub-Drains 
220 Ballast (trucked to site by OP) 
220 Field Welds (141#) 
220 Field Welds (13%) 
220 Field Weids (140#) 
210 Concrete Full Width 
210 ConcretelRubber Xing (CSX) 
210 Rubber Crossing, Full Depth 
210 TimberlAsphalt Crossing (CSX Standard) 
220 Crosstles, Io' Length 
210 Bituminous Material 
210 Sales Taxon Material 6.50% 
210 Material Handling 5.00% 

Subtotal 

CONTRACT: 
215 Asphalt Paving (In Place) 
241 Disposal of Waste Materials 
215 Maintenance of Traffic 

Subtotal 

0 MAN-HRS $ 21.00 
MAN-HRS 5 21 .oo 

- 60 MAN-HRS $ 21.00 
@ MAN-HRS 5 21 .oo 
48 MAN-HRS $ 21.00 

4 MAN-HRS $ 21.00 
- 16 MAN-HRS $ 21.00 
- 40 MAN-HRS $ 21.00 

- 192 MAN-HRS $ 21.00 

64 MAN-HRS $ 21.00 

- 0 MAN-HRS $ 21.00 
0 MAN-HRS $ 21.00 

- 192 MAN-HRS 21 .oo 

~~ 

Q MAN-HRS $ 21.00 
0 MAN-HRS $ 21.00 - 48 MAN-HRS $ 21.00 

- 83MAN-DAY $ 90.00 

EA 5 31.00 
LF $ 17.00 

4 EA $ 1.000.00 
- 4 E A  $ 1.000.00 
~ ~~ ~ - 1 LOT $ 2.000.00 
2 RL $ 250.00 

QQ LF $ 6.00 
NT $ 25.00 

a EA $ 100.00 
4 EA $ 100.00 
4 m  $ 100.00 
- 0 TF $ 225.00 
- 0 TF $ 135.00 
- 96 TF $ 280.00 
- 0 TF $ 42.00 
0 EA $ 39.00 
- 0 NT $ 80.00 

0 NT $ 120.00 - 240 TF $ 10.00 
- 0 DAY $ 300.00 

$ 
$ 2,100 
5 1,260 
5 1,260 
$ 1,008 
5 4,032 
$ 84 
$ 336 
$ 840 
$ 1,344 
$ 4,032 
$ 
$ 
$ 
$ 
$ 1,008 
$ 14.061 
$ 7,470 
$ 38,835 

5 3,348 
$ 5,440 
$ 4,000 
$ 4,000 

$ 500 
$ 960 
$ 3,000 
$ 800 
$ 400 
$ 400 
$ 
$ 
$ 26,880 
$ 
$ 
$ 
5 3.362 

$ 2,000 

$ 2,586 
$ 57,677 

$ 
$ 2,400 

Force Account Worksheet 
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241 

900 

50 

228 
228 

21 0 
21 0 
220 
60 
65 
230 
200 
200 
60 
65 
200 
24 1 
24 1 
212 
211 
21 6 
228 
goo 

40 
40 

CSX TRANSPORTATION, INC. 
FORCE ACCOUNT ESTIMATE 

ACCT. CODE : 709 - 110123 
Pub EB - IL EB3 (IL) 

Page 3 of 4 

._ 

EQUIPMENT RENTAL: 
Subtotal $ 17,304 

TRANSPORTATION: 
(All on Line Mi es) 

Subtotal 

WORK TRAIN: 
Subtotal 

SALVAGE: 
Rail 
OTM 

Subtotal 

SIGNAL WORK: 
Material - Field & Consumables 
Material -Sales Tax 
Material ~ Shop 
Construction Labor 
Shop Labor 
Per Diem 
RR Engineering,Preliminary 
RR Engineering,COnStNCtiOn 
Additives to Construction Labor 
Additives to Shop Labor 
Additives to Engineering 
Equipment Expense 
Waste Management 
Contract Engineering 
Freight 
AC Power Service 
Salvage 
Other 

Subtotal 

ACCOUNTING B BILLING: 
Labor 
Additive 64.89% 

Subtotal 

PROJECT SUBTOTAL: 
900 CONTINGENCIES: 10.00% 

1 LS $ 2,500.00 $ 2,500 
$ 
$ 2,500 

$ 
s 

- 0 DAY $ 2,100.00 

- 0 NT $ 65.00 5 
- 0 NT 5 75.00 $ 

$ 

12 Days@ $ 200.00 $ 2,400 
5 1.557 s 3,957 

$ 196,067 
$ 19,607 

Force Account Worksheet 
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CSX TRANSPORTATION, INC. 
FORCE ACCOUNT ESTIMATE 

Page 4 of 4 

ACCT. CODE : 709 - IL0123 
Pub EB - IL EB3 (IL) 

DIVISION OF COST: 

NOTE: Estimate is based on FULL CROSSING CLOSURE during work by Railroad Forces. 
ThlS eflimale has been prewlsd based on sle mnd8ons. anllclpated work duralion pricds. material pice. iaborralBle9. manpwsrand remurce avakbilly, and dherfadom 
known asollhe dale prepad. Theac(ua1 wrtfarCSXTwork maydiflel b a e d  uponthe a ~ e n c ~ s ~ q u ~ e m a ~ l s , l h e i r w n l r a c t o ~ s w ~ r k p m c e d u ~ ~ ~ , a n d l o r ~ h e r w n d l i ~ n s  
that becomeapparent anceulnslrunion wmmenced w during the progrerr ot lhewon 

Office of Assistant Chief Engineer Publlc Projojects--JacksonYille,' Fiorida 
Estimate prepared by: R. Schroeder, URS Corporation Approved by: H. A. Gibson CSXT Public Projects Group 

DATE @!!X&S RNISED: 03/3012006 DATE 0410612005 

Force Account Worksheet 
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ACCT. CODE : 709 - IL0123 
Pub EB - IL EB3 (IL) 

ESTIMATE SUBJECT TO REVISION AFTER 09/26/2006 DOT NO.: 546 574A 
CITY Collinsviile COUNTY: Madison STATE IL 

DESCRIPTION: Relocation of Mulberry Road Grade Crossing -.includes new crossing and CE&I I flagging for adjacent 
bridge construction. Grade crossing warning system is separate thru ICC. 

DIVISION: Western Division SUB-DIV St. Louis Line MILEPOST: QS-225.9 
DRAWING NO.: - DRAWING DATE: - REGION: 

AGENCY PROJECT NUMBER: 01-00080-00-BR 

Oracle Input 



EXHIBIT E 

PAYMENT SCHEDULE 

Advance Pavment in Full 

Upon execution and delivery of notice to proceed with the Project, Agency will deposit with CSXT a sum 
equal to the Reimbursable Expenses, as shown by the Estimate. If CSXT anticipates that it may incur 
Reimbursable Expenses in excess of the deposited amount, CSXT will request an additional deposit equal 
to the then remaining Reimbursable Expenses which CSXT estimates that it will incur. CSXT shall 
request such additional deposit by delivery of invoices to Agency. Agency shall make such additional 
deposit within 30 days following delivery of such invoice to Agency. 

11/5/2002 Drafl5 
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EXHIBIT F 

INSURANCE REQUIIiEMENTS 

I. Insurance Policies: 

Agency and Contractor, if and to the extent that either is perfonning work on or about CSXT’s 
property, shall procure and maintain the following insurance policies: 

1. Commercial General Liability coverage at their sole cost and expense with limits of not less 
than $5,000,000 in combined single limits for bodily injury and/or property damage per 
occurrence, and such.policies shall name CSXT as an additional named insured. 

Statutory Worker’s Compensation and Employers Liability Insurance with limits of not less 
than $1,000,000, which insurance must contain a waiver of subrogation against CSXT and its 
affiliates. 

Commercial automobile liability insurance with limits of not less than $500,000 combined 
single limit for bodily injury and/or property damage per occurrence, and such policies shall 
name CSXT as an additional named insured. 

Railroad protective liability insurance with limits of not less than $5,000,000 combined single 
limit for bodily injury and/or property damage per occurrence and an aggregate annual limit 
of $10,000,000, which insurance shall satisfy the following additional requirements: 

a. The insurer must he firiancially stable and rated B+ or better in Best’s Insurance Reports, 

b. The Railroad Protective Insurance Policy must be on the ISOiRIMA Form of Railroad 
Protective Insurance - Insurance Services Office (ISO) Form CG 00 35. 

c. CSX Transportation must be named as the named insured on the Railroad Protective 
Insurance Policy. 

d. Name and Address of Contractor and Agency must be shown on the Declarations page 

e. Description of operations must appear on the Declarations page and must match the 
Project description, including project or contract identification numbers. 

2. 

3. 

4. 

f. Authorized endorsements must include the Pollution Exclusion Amendment - CG 28 31: 
unless using fonn CG 00 35 version 96 and later. 

g. Authorized endorsements may include: 

(i). Broad Form Nuclear Exclusion - IL 00 21 
(ii) 30-day Advance Notice of Non-renewal or cancellation 
(iii) Required State Cancellation Endorsement 
(iv) Quick Reference or Index - CL/IL 240 

h. Authorized endorsements may not include: 

(i) A Pollution Exclusion Endorsement except CG 28 31 

F- 1 
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(ii) 
(iii) 
(iv) 
(v) 

A Punitive or Exemplary Damages Exclusion 
A “Common Policy Conditions” Endorsement 
Any endorsement that is not named in Section 4 (0 or (g) above. 
Policies that contain any type of deductible 

5 .  Such additional or different insurance as CSXT may require. 

11. Additional Terms 

1. 
correspondence regarding the insurance policies to: 

Contractor must submit its original insurance policies and two copies and all notices and 

Deborah A. Tauro 
Risk Manager, Planning & Analysis 
CSX Corporation 
500 Water Street - C907 
Jacksonville, FL 32202 
904-366-5088 (Phone) 
904-245-3506 (Fax) 

2. 
CSXT’s written approval of the required insurance policies. 

Neither Agency nor Contractor may begin work on the Project until it has received 

F-2 
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SCHEDULE I 

CONTRACTOR’S ACCEPTANCE 

To and for the benefit of CSX Transportation, Inc. (“CSXT”) and to induce CSXT to permit 
Contractor on or about CSXT’s p ope* for the purposes ofperforming work in accordance with the 
Agreement dated s-lJ , ZOO&, between the City of Collinsville, Illinois and 
CSXT, Contractor hereby agrees to abide by and perform all applicable terms of the Agreement, 
including, but not limited to Exhibits C and F to the Agreement, and Sections 3 ,9  and 11 of the 
Agreement. 

Contractor: 

By: 
Name: 
Title: 
Date: 

10128lO2 Version4 



If to Agency: City of Collinsville 
125 South Center Street 
Collinsville, Illinois 62234 
Attention: Mayor 

17. Severability The parties agree that if any part, term or provision of this Agreement is held to be 
illegal, unenforceable or in conflict with any applicable federal, state, or local law or regulation, such 
part, tern or provision shall be severable, with the remainder of the Agreement remaining valid and 
enforceable. 

18. Aualicable Law .This Agreement shall be governed by the laws of the State of Illinois, exclusive of 
its choice of law rules. The parties further agree that the venue of all legal and equitable proceedings 
related to disputes'under this Agreement shall be situated in the State of Illinois, and the parties agree 
to submit to the personal jurisdiction of any Federal court situated in the Southern District of Illinois. 

lli WITNESS WHEREOF, the parties have caused this Agreement to be executed in duplicate, each 
by its duly authorized officers, as of the date of this Agreement. 

CITY OF WLLINWILLE 

Eric G. Peterson 
Assistant Chief Engineer Public Projects Group 
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March 30,2006 

Mr. Larry D. Thomason, P.E. 
Oates Associates 
Eastport Business Center 1 
100 Lanter Court, Suite 1 
Collinsville, 1L 62234 

SUBJECT: Collinsville, Madison County, lllinois 
Relocate Mulberry Road and At-grade Crossing 
Agency Reference: Section 01-00080-00-BR 
AARlDOT No.: 
CSXT Reference: Milepost QS-225.89 

546 574A (existing crossing) 

St. Louis Line Subdivision 
Western Division 
OP#: IL0123 

Dear Mr. Thomason: 

U R S  Corporation ( U R S ) ,  on behalf of CSX Transportation, Inc. (CSXT) has reviewed the select plan 
sheets submitted via your Letter of Transmittal of March 15, 2006 for the subject project. We offer the 
following comments: 

No exceptions are taken to the project plans received to date relative CSXT’s operations and 
facilities. 

For general or administrative questions, feel free to contact me. Project specific questions should be 
directed to Rick Schroeder- U R S  Project Manager at (217.875.4800). 

Sincerely, 

U R S  Corporation 

Copy: Mike Tognarelli - City of Collinsville 

URS Corporation 
47 South Meridian, Suite 312 
Indianapolis. IN 46204 
Tel: 317-635-0064 
Fax: 317-635-0066 
Larry_Shaw@urscorp.com CSX 

Providing Engineering Services for TRUISPcmmON 



Eastporl Bus;ness Center 1 
100 lanler Courl, Suife I Facsimile: 618 345-7233 

Co/iinsvi/le, /L 62234 e-mail: oai~oatesassociafes.com 
Phone: 618 345-2200 web-site: www.oatesassociafes.com 

TO: URS Corporation 
47 South Meridian, Suite 312 
Indianapolis, IN 46204 

DATES ASSOCIATES 
C o n s u l t i n y  E n g i n e e r s  

LETTER OF TRANSMITTAL 

DATE: March 15,2006 
ATTENTION: Larry J. Shaw, Project Manager 

RE: Mulberly Road Realignment 

/ JOB NO: 21056 

Section 01 -00080-00-BR 

Railroad Mile Post 225.90 

Coilinsviiie, Madison County, iliinois 

COPIES 
5 
5 

THESE ARE TRANSMiTTED as checked below: 

- Copies for Approval Resubmit Approved as Submitted For Approval 
Submit - X ForYourUse 
Return Returned for Corrections - X As Requested 

- - - 
Copies for Distribution 
Corrected Prints 

- - Approved as Noted - 

- - - 
For Revlew and Comment 
For Bids Due 

- 
- 

DATE NO. DESCRIPTION 
Updated Plan Sheet 1 of 3 

Current Pian Sheets 2 and 3 of 3 
3-15-06 
12-13-05 

REMARKS 
I 

Sheets 2 and 3 of the plans submitted in December 2005 are still current. Copies of these sheets are enclosed for your use. The 
crash protection system note was modified on Sheet 1 as Rick Schroeder and I discussed. 

if you or Rick have any question or require additional information, please give me a call at 618-345-2200. ext. 41 

c o p y  Mike Tognarelii, City of Coliinsviile (wlo attachment) SIGNED: 

H1PW 056\wpUOPi06-03-15.updated construction agreement exhibi15.shaw.thomason.lot.DOC 


